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SOUTHERN OHIO DIVERSIFICATION INITIATIVE (SODI)
X-533 SWITCHYARD EXCESS PROPERTY OFFERING
AMENDMENT 3 - JAN. 15, 2010

NOTICE:

ALL BIDS RECEIVED BY SODI ON DEC. 1, 2009, HAVE BEEN REJECTED BY
SODI DUE TO THE RECEIPT OF ADDITIONAL INFORMATION AND GUIDANCE
FROM THE DEPARTMENT OF ENERGY.

NEW BIDS ARE HEREBY BEING SOLICITED BY SODI.

This document, AMENDMENT 3 dated Jan. 15, 2010, amends and supplements Revision 0 of the
SODI X-533 SWITCHYARD EXCESS PROPERTY OFFERING dated Nov. 10, 2009. This
document shall be considered in conjunction with previously issued AMENDMENT 1 and
AMENDMENT 2 which are both fully applicable to this offer.

SUMMARY OF CHANGES:

In SECTION 4. GENERAL CONDITIONS,; replace Paragraph 4.6 with the following:

"4.6  All of the excess property except for the eighteen (18) large main power transformers included
in Lots 8 and 9 will be size-reduced by the PPPO Subcontractor as necessary for travel on Ohio
highways and/or railroads, and then loaded onto the Buyer’s transportation vehicles by the
PPPO Subcontractor. Specific loading times cannot be guaranteed.

The eighteen (18) transformers included in Lots 8 and 9 shall be size-reduced in-place by the
SODI Buyer. The SODI Buyer shall work under a "zero-cost" subcontract with the PPPO
Subcontractor and shall comply with all applicable terms, conditions, orders, and requirements
of DOE and the PPPO Subcontractor. Approximately four (4) days of online and site training
shall be required of the Buyer's onsite personnel. The Buyer's personnel shall be US citizens
and highly qualified for the tasks involved. Six (6) or seven (7) day work weeks shall be
required if necessary to meet the project schedule. The Bidder for Lots 8 and 9 shall submit a
tentative work plan with his/her bid that provides the number of crews, approximate crew size,
and types of equipment that will be required to complete the project in forty (40) calendar days
or less. The SODI Buyer's bids for Lots 8 and 9 shall be "net" to SODI: the Buyer's labor,
material, and equipment rental costs that may be necessary to accomplish the associated in-
place size-reduction and loading of the main power transformers in accordance with the project
schedule shall be absorbed within the Buyer's bid price."

In SECTION 5. SPECIAL CONDITIONS, replace Paragraph 5.7 with the following;:

"5.7 The DOE and PPPO Subcontractor have determined that there is no "high risk"
property in this offer."
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SOUTHERN OHIO DIVERSIFICATION INITIATIVE (SODI)
X-533 SWITCHYARD EXCESS PROPERTY OFFERING
AMENDMENT 3 - JAN. 15,2010

In SECTION 6. PROJECT SCHEDULE, replace Paragraph 6.1 with the following:

"6.1  The tentative project schedule for excess property pick-up is as follows:

Transformer Oil - late January through early February 2010

SFs Gas and Gas Circuit Breakers - late January 2010

Recyclable Electrical Excess Property - late January through March 2010
Reuse Electrical Excess Property - late January through March 2010
Recyclable Metals - late January through March 2010

Main Power Transformers - late February through early April 2010
Synchronous Condensers - February 2010.

In SECTION 7. BID PROCESS, replace Paragraph 7.1 with the following:

"7.1  SODI will accept bids until 4:00PM Eastern Standard Time on Thursday, January 21, 2010.
Bids will be received via email or at 1862 Shyville Road, Piketon, Ohio, 45661. No bids shall

be accepted after January 21, 2010, unless all bids have been rejected."

For ATTACHMENT 1 - BID FORM, provide the following Supplemental Information:

Any Bidder who bids on Lot No. 4 and/or the composite Lots 4 through 12 shall submit the
following "back-up" information as an attachment to his/her Bid Form:

BACK-UP DATA FOR LOT NO. 4
. Estimated Estimated Estimated Estimated | Estimated N'et
Material Market . Gross Bid
i Weight Recovery Profit .
Type Price LB Income Cost $ Price
$/LB. ' $ $
Copper
Steel
Aluminum
Other
Lot No. 4 Total Bid Price $

In ATTACHMENT 2 - EXCESS PROPERTY LOT DESCRIPTIONS, add the following to the Lot No.

4 Approximate Property Description(s):

"The rough order of magnitude, estimated weight of Lot No. 4 is 225,000 pounds for the copper
portion of the 5,000A isolated-phase bus duct and 17,000,000 pounds for the other items."

- End of Amendment -
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